DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/21/09
PAGE 003 -1
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND 2009, NORTH III
CALL ORDER : 003 CONTRACT ID : 29-031-03.01 COUNTIES NEW CASTLE
LETTING DATE : 04/21/09 DISTRICT : N1
STATE/FEDERAL AID NO: 29-031-03 CONTRACT TIME : 90 CALENDAR DAYS
CONTRACT DESCRIPTION TO BE DETERMINED PROJECT (S) 29-031-03
COMMUNITY TRANSPORTATION FUND 2009, NORTH III
SET-ASIDE
VENDOR RANKING : Contract was awarded on 05/21/09 to vendor FONTANA CONCRETE CONTRACTORS INC
TOTAL % OVER % OVER
RANK VENDOR NAME BID LOW BID EST
0 ENGINEER'S ESTIMATE $ 662,904.50 121.8333% 100.0000%
1 FONTANA CONCRETE CONTRACTORS INC, 25 MAPLE AVE/B & O LN, WILMINGTON, DE, 19804 $ 544,107.95 100.0000% 82.0794%
2 HARMONY CONSTRUCTION INC, 305 W NEWPORT PIKE, WILMINGTON, DE, 19804 S 561,045.05 103.1128% 84.6344%
3 CIRILLO BROS INC, 761 GRANTHAM LANE, NEW CASTLE, DE, 19720 S 564,236.15 103.6993% 85.1158%
4 MUMFORD & MILLER CONCRETE INC, 1005 INDUSTRIAL DRIVE, MIDDLETOWN, DE, 19709 S 596,957.50 109.7131% 90.0518%
5 A-DEL CONSTRUCTION CO INC, 10 ADEL DRIVE, NEWARK, DE, 19702-1331 S 632,983.70 116.3342% 95.4864%
[ AMERICAN INFRASTRUCTURE-MD INC, PO BOX 278, FALLSTON, MD, 21047 S 765,899.99 140.7625% 115.5370%
I ( 0 ) I ( 1) I ( 2 )
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LINE NO / ITEM CODE / ALT | |
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ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT |
—————————————————————————————————————————— ——_————
SECTION 0001 Category 0001
| | |
0010 302007 143.000 CY | 37.50000 5362.50] 28.00000 4004.00]
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302008 39.000 CYy | 37.50000 1462.50] 28.00000 1092.00]
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0030 401511 132.000 LF | 110.00000 14520.00| 82.00000 10824.00|
REMOVE AND CONSTRUCT SPEED HUMP | | |
0040 401644 3995.000 TON | 73.00000 291635.00] 59.50000 237702.50]
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401665 180.000 TON | 83.00000 14940.00| 72.00000 12960.00|
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 10.000 TON | 95.00000 950.00] 90.00000 900.00]
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 1547.000 SYIN | 1.60000 2475.20] 1.20000 1856.40]
HOT-MIX PATCHING | | |
0080 701010 260.000 LF | 29.00000 7540.00] 19.00000 4940.00]
| | |

PORTLAND CEMENT CONCRETE CURB, TYPE 1



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/21/09
PAGE 003 -2
TABULATION OF BIDS
FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND 2009, NORTH III
CALL ORDER : 003 CONTRACT ID : 29-031-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/21/09 DISTRICT : N1
SET-ASIDE
I ( 0 ) I ( 1 ) I ( 2 )
|ENGINEER'S ESTIMATE |FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0090 701021 2770.000 LF | 16.25000 45012.50| 14.30000 39611.00] 15.45000 42796.50
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0100 705001 956.000 SF | 4.50000 4302.00] 3.90000 3728.40] 4.25000 4063.00
P.C.C. SIDEWALK, 4" | | |
0110 705002 1480.000 SF | 5.50000 8140.00] 4.90000 7252.00] 5.30000 7844.00
P.C.C. SIDEWALK, 6" | | |
0120 705520 290.000 SF | 35.00000 10150.00| 28.65000 8308.50] 31.00000 8990.00
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0130 705526 4350.000 SF | 10.00000 43500.00| 7.95000 34582.50] 8.65000 37627.50
CURB RAMP, TYPE 2, 3, AND/OR 4 | | |
0140 708500 19.000 EACH | 250.00000 4750.00] 150.00000 2850.00] 225.00000 4275.00
REPLACING CATCH BASIN GRATES | | |
0150 708504 4.000 EACH | 300.00000 1200.00] 175.00000 700.00 | 185.00000 740.00
REPLACING CATCH BASIN FRAMES | | |
0160 710001 14.000 EACH | 850.00000 11900.00| 800.00000 11200.00| 890.50000 12467.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 43.000 EACH | 400.00000 17200.00| 330.00000 14190.00| 365.00000 15695.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 718000 28.000 LF | 20.00000 560.00] 14.00000 392.00] 16.25000 455.00
ROOF DRAINS | | |
0190 727502 3.000 EACH | 400.00000 1200.00] 200.00000 600.00] 216.00000 648.00
ADJUSTING EXISTING MONUMENT BOX | | |
0200 732500 189.000 TON | 33.50000 6331.50] 25.00000 4725.00] 27.00000 5103.00
TOPSOIL | | |
0210 734016 568.000 SY | 1.50000 852.00] 2.00000 1136.00] 2.15000 1221.20
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0220 735534 568.000 SY | 3.00000 1704.00] 0.40000 227.20] 0.50000 284.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0230 742500 1104.000 HOUR | 36.40000 40185.60| 36.40000 40185.60| 36.40000 40185.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 742514 110.000 HOUR | 52.78000 5805.80] 52.78000 5805.80] 52.78000 5805.80
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0250 750000 13.000 EACH | 300.00000 3900.00] 250.00000 3250.00] 313.00000 4069.00
| | |

ADJUST WATER VALVE BOXES
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CALL ORDER 003 CONTRACT ID 29-031-03.01 COUNTIES NEW CASTLE
LETTING DATE 04/21/09 DISTRICT
SET-ASIDE
[ ( 0o ) [ ( 1 ) [ ( 2 )
|ENGINEER'S ESTIMATE |FONTANA CONCRETE CONTRACTORS |HARMONY CONSTRUCTION INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— —————————————————
0260 758000 942.000 SY | 16.00000 15072.00| 14.10000 13282.20| 15.25000 14365.50
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0270 760000 13680.000 SYIN | 1.25000 17100.00| 0.60000 8208.00] 0.60000 8208.00
PAVEMENT - MILLING, HOT-MIX | | |
0280 760006 27400.000 SY | 2.05000 56170.00| 1.55000 42470.00| 1.55000 42470.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | |
0290 762001 4374.000 LF | 1.60000 6998.40| 1.00000 4374.00] 1.25000 5467.50
SAW CUTTING, HOT MIX | | |
0300 762002 361.000 LF | 5.50000 1985.50] 4.85000 1750.85] 5.25000 1895.25
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0310 763000 LUMP | 10000.00000 10000.00| 6000.00000 6000.00] 10450.00000 10450.00
INITIAL EXPENSE | |
0320 763500 LUMP | 10000.00000 10000.00| 15000.00000 15000.00| 8000.00000 8000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 662,904.50] S 544,107.95] S 561,045.05
—————————————————————————————————————————— ——_———————————————
CONTRACT TOTALS | S 662,904.50] S 544,107.95] S 561,045.05

DBE GOALS
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CALL ORDER : 003 CONTRACT 1ID 29-031-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/21/09 DISTRICT N1
SET-ASIDE
3 ) I ( I ( )

LINE NO / ITEM CODE / ALT
ITEM DESCRIPTION QUANTITY

SECTION 0001 Category 0001

0010 302007 143.000 CY
GRADED AGGREGATE BASE COURSE, TYPE B
0020 302008 39.000 CY

GRADED AGGREGATE BASE COURSE, TYPE B,
PATCHING

0030 401511 132.000 LF
REMOVE AND CONSTRUCT SPEED HUMP

0040 401644 3995.000 TON
SUPERPAVE, TYPE C HOT-MIX, 115
GYRATIONS, PG 64-22 (CARBONATE STONE)

0050 401665 180.000 TON
SUPERPAVE, TYPE C HOT-MIX, 160
GYRATIONS, PG 64-22, PATCHING

0060 401667 10.000 TON
SUPERPAVE, BITUMINOUS CONCRETE
BASECOURSE, 160 GYRATIONS, PG 64-22
PATCHING

0070 406001
HOT-MIX PATCHING

0080 701010 260.000 LF
PORTLAND CEMENT CONCRETE CURB, TYPE 1

0090 701021 2770.000 LF
INTEGRAL PORTLAND CEMENT CONCRETE CURB
AND GUTTER, TYPE 2

0100 705001 956.000 SF
P.C.C. SIDEWALK, 4"

0110 705002
P.C.C. SIDEWALK, 6"

1547.000 SYIN

1480.000 SF

0120 705520 290.000 SF
SIDEWALK SURFACE DETECTABLE WARNING
SYSTEM

0130 705526 4350.000 sF
CURB RAMP, TYPE 2, 3, AND/OR 4

0140 708500 19.000 EACH
REPLACING CATCH BASIN GRATES
0150 708504 4.000 EACH

REPLACING CATCH BASIN FRAMES
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CALL ORDER 003 CONTRACT ID 29-031-03.01 COUNTIES NEW CASTLE
LETTING DATE 04/21/09 DISTRICT
SET-ASIDE
[ ( 3 ) I ( 4 ) I ( 5 )
|CIRILLO BROS INC |[MUMFORD & MILLER CONCRETE IN |A-DEL CONSTRUCTION CO INC
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— ——————
0160 710001 14.000 EACH | 800.00000 11200.00| 530.00000 7420.00] 1050.00000 14700.00
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | [ |
0170 710002 43.000 EACH | 350.00000 15050.00| 260.00000 11180.00| 700.00000 30100.00
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 718000 28.000 LF | 8.00000 224.00] 34.00000 952.00] 15.00000 420.00
ROOF DRAINS | | |
0190 727502 3.000 EACH | 250.00000 750.00 | 250.00000 750.00| 330.00000 990.00
ADJUSTING EXISTING MONUMENT BOX | [ |
0200 732500 189.000 TON | 27.50000 5197.50] 30.00000 5670.00] 28.50000 5386.50
TOPSOIL | | |
0210 734016 568.000 SY | 1.25000 710.00| 1.00000 568.00] 0.70000 397.60
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0220 735534 568.000 SY | 2.50000 1420.00] 2.00000 1136.00] 1.75000 994.00
SOIL RETENTION BLANKET MULCH, TYPE 4 | | [
0230 742500 1104.000 HOUR | 36.40000 40185.60| 36.40000 40185.60| 36.40000 40185.60
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 742514 110.000 HOUR | 52.78000 5805.80] 52.78000 5805.80] 52.78000 5805.80
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0250 750000 13.000 EACH | 300.00000 3900.00] 250.00000 3250.00] 205.00000 2665.00
ADJUST WATER VALVE BOXES | [ |
0260 758000 942.000 SY | 14.75000 13894.50| 12.00000 11304.00| 11.00000 10362.00
REMOVAL OF EXISTING PORTLAND | [ |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0270 760000 13680.000 SYIN | 0.95000 12996.00| 0.85000 11628.00| 0.88000 12038.40
PAVEMENT - MILLING, HOT-MIX | [ |
0280 760006 27400.000 SY | 1.90000 52060.00| 1.70000 46580.00| 1.63000 44662.00
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | |
0290 762001 4374.000 LF | 1.00000 4374.00] 1.00000 4374.00] 1.60000 6998.40
SAW CUTTING, HOT MIX | | |
0300 762002 361.000 LF | 3.50000 1263.50] 5.00000 1805.00] 5.50000 1985.50
SAW CUTTING, CONCRETE, FULL DEPTH | | [
0310 763000 LUMP | 10000.00000 10000.00| 9000.00000 9000.00] 15000.00000 15000.00
INITIAL EXPENSE | |
0320 763500 LUMP | 10000.00000 10000.00| 9300.00000 9300.00] 27000.00000 27000.00
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | S 564,236.15] S 596,957.50] S 632,983.70
—————————————————————————————————————————— f——_———————————————
CONTRACT TOTALS | S 564,236.15] S 596,957.50] S 632,983.70

DBE GOALS




DELAWARE DEPARTMENT OF TRANSPORTATION DATE : 05/21/09
PAGE : 003 -6
TABULATION OF BIDS

FINAL
CONTRACT TITLE : COMMUNITY TRANSPORTATION FUND 2009, NORTH III
CALL ORDER : 003 CONTRACT ID : 29-031-03.01 COUNTIES : NEW CASTLE
LETTING DATE : 04/21/09 DISTRICT : N1
SET-ASIDE
I ( 6 ) ( ) ( )

|AMERICAN INFRASTRUCTURE-MD I
LINE NO / ITEM CODE / ALT |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT

SECTION 0001 Category 0001

| | |
0010 302007 143.000 CY | 60.00000 8580.00] |
GRADED AGGREGATE BASE COURSE, TYPE B | |
0020 302008 39.000 CYy | 100.00000 3900.00] |
GRADED AGGREGATE BASE COURSE, TYPE B, | |
PATCHING | | |
0030 401511 132.000 LF | 100.00000 13200.00| |
REMOVE AND CONSTRUCT SPEED HUMP | | |
0040 401644 3995.000 TON | 61.46000 245532.70] |
SUPERPAVE, TYPE C HOT-MIX, 115 | | |
GYRATIONS, PG 64-22 (CARBONATE STONE) | |
0050 401665 180.000 TON | 125.00000 22500.00] |
SUPERPAVE, TYPE C HOT-MIX, 160 | | |
GYRATIONS, PG 64-22, PATCHING | | |
0060 401667 10.000 TON | 110.00000 1100.00] |
SUPERPAVE, BITUMINOUS CONCRETE | | |
BASECOURSE, 160 GYRATIONS, PG 64-22 | | |
PATCHING | | |
0070 406001 1547.000 SYIN | 5.00000 7735.00] |
HOT-MIX PATCHING | | |
0080 701010 260.000 LF | 28.00000 7280.00] |
PORTLAND CEMENT CONCRETE CURB, TYPE 1 | | |
0090 701021 2770.000 LF | 28.00000 77560.00] |
INTEGRAL PORTLAND CEMENT CONCRETE CURB | | |
AND GUTTER, TYPE 2 | | |
0100 705001 956.000 SF | 8.00000 7648.00| |
P.C.C. SIDEWALK, 4" | | |
0110 705002 1480.000 SF | 9.00000 13320.00| |
P.C.C. SIDEWALK, 6" | | |
0120 705520 290.000 SF | 26.00000 7540.00] |
SIDEWALK SURFACE DETECTABLE WARNING | | |
SYSTEM | | |
0130 705526 4350.000 SF | 15.00000 65250.00| |
CURB RAMP, TYPE 2, 3, AND/OR 4 | |
0140 708500 19.000 EACH | 132.81000 2523.39] |
REPLACING CATCH BASIN GRATES | | |
0150 708504 4.000 EACH | 450.83000 1803.32] |
| | |

REPLACING CATCH BASIN FRAMES



DELAWARE DEPARTMENT OF TRANSPORTATION DATE 05/21/09
PAGE 003 -7
TABULATION OF BIDS
FINAL
CONTRACT TITLE COMMUNITY TRANSPORTATION FUND 2009, NORTH III
CALL ORDER 003 CONTRACT 1ID 29-031-03.01 COUNTIES NEW CASTLE
LETTING DATE 04/21/09 DISTRICT N1
SET-ASIDE
I ( 6 ) I ( ) | ( )
|AMERICAN INFRASTRUCTURE-MD I | |
LINE NO / ITEM CODE / ALT | | |
ITEM DESCRIPTION QUANTITY | UNIT PRICE AMOUNT| UNIT PRICE AMOUNT| UNIT PRICE AMOUNT
—————————————————————————————————————————— e et
0160 710001 14.000 EACH | 547.54000 7665.56 | |
ADJUSTING AND REPAIRING EXISTING | | |
DRAINAGE INLET | | |
0170 710002 43.000 EACH | 439.92000 18916.56| |
ADJUSTING AND REPAIRING EXISTING MANHOL | | |
0180 718000 28.000 LF | 14.00000 392.00] |
ROOF DRAINS | | |
0190 727502 3.000 EACH | 500.00000 1500.00] |
ADJUSTING EXISTING MONUMENT BOX | | |
0200 732500 189.000 TON | 31.00000 5859.00] |
TOPSOIL | | |
0210 734016 568.000 SY | 1.50000 852.00] |
PERMANENT GRASS SEEDING, SUBDIVISION | | |
0220 735534 568.000 SY | 1.50000 852.00] |
SOIL RETENTION BLANKET MULCH, TYPE 4 | | |
0230 742500 1104.000 HOUR | 36.40000 40185.60| |
FLAGGER, NEW CASTLE COUNTY, STATE | | |
0240 742514 110.000 HOUR | 52.78000 5805.80] |
FLAGGER, NEW CASTLE COUNTY, STATE, | | |
OVERTIME | | |
0250 750000 13.000 EACH | 100.00000 1300.00] |
ADJUST WATER VALVE BOXES | | |
0260 758000 942.000 SY | 13.06000 12302.52| |
REMOVAL OF EXISTING PORTLAND | | |
CEMENTCONCRETE PAVEMENT, CURB, SIDEWALK, | | |
ETC. | | |
0270 760000 13680.000 SYIN | 1.69000 23119.20] |
PAVEMENT - MILLING, HOT-MIX | | |
0280 760006 27400.000 SY | 1.37000 37538.00] |
PAVEMENT - MILLING, HOT-MIX, 2" DEPTH | |
0290 762001 4374.000 LF | 1.50000 6561.00] |
SAW CUTTING, HOT MIX | | |
0300 762002 361.000 LF | 1.50000 541.50] |
SAW CUTTING, CONCRETE, FULL DEPTH | | |
0310 763000 LUMP | 64313.04000 64313.04 | |
INITIAL EXPENSE | |
0320 763500 LUMP | 52723.80000 52723.80| |
MAINTENANCE OF TRAFFIC | | |
SECTION TOTALS | $ 765,899.99| $ | $
—————————————————————————————————————————— e e e
CONTRACT TOTALS | S 765,899.99| S 0.00] $

DBE GOALS

o\




